

Address: 1320 S 23rd St. Homebuyer: Tyriesha Doyle House Plan: 3.1419

DESIGN CONTRACT



Homebuyer: Tyriesha

Advocate Team:

Project Manager: Mark Weaver

House Leader: Bruce Bunger and Steve Martiny

Construction Information:

Final Contract As Of:

Date: 11/6/18

Time: 1230

<input type="checkbox"/>	Lot Offer Incentives (if any):
<input type="checkbox"/>	Lot Development Information (trees, fences, lot improvement):
<input type="checkbox"/>	Neighborhood Restrictions affecting Design:
<input type="checkbox"/>	Concrete information:

Homebuyer TD

Homebuyer Services TJC

Co-Homebuyer _____

Construction _____

Address: 1320 S 23rd St. Homebuyer: Tyriesha Doyle House Plan: 3.1419

SIDING COLOR:

Iron Gray	Evening Blue	Mountain Sage	Heathered Moss	Soft Green
Autumn Tan	Timber Bark	Khaki Brown	Cobble Stone	Sail Cloth
Harris Cream	Monterey Taupe	Countrylane Red	Tuscan Gold	

BRICK COLOR:

Color 1	Color 2	Color 3	Not Applicable
---------	---------	---------	----------------

SHUTTER COLOR:

Brown	Black	Red	Pebblestone Clay	Not Applicable
Dark Spruce	White	Navy	Georgetown Blue	

KITCHEN APPLIANCE COLOR:

White Black

KITCHEN COUNTERTOP COLOR:

<u>Blackstar Granite 4551K-01</u>	Graphite Nebula 4623-60	Black 1595-60
Milano Amber 4724K-60	Milano Quartz 4726K-60	Fresco 4207-60
Antique Roca 4838-38	Terra Roca 4837-38	Natural Almond D30-60
Neutral Glace 4143-60	Beige Pampas 4170-60	Mystique Dawn 4762-60
Designer White D354-60	Mystique Mount 4761-60	Almond Leather 2932-60

FLOORING:

Room	Type	Color
Living Room	<u>Vinyl</u> Carpet	Baron 797
Hallway (downstairs)	<u>Vinyl</u> Carpet	Baron 797
Staircase	Carpet	
Hallway (upstairs)	<u>Vinyl</u> Carpet	Baron 797
Kitchen/	<u>Vinyl</u>	Baron 797
Dining	<u>Vinyl</u>	Baron 797
Bathroom #1	<u>Vinyl</u>	874 Windsor
Bathroom #2/Half-bath	Vinyl	
Laundry	<u>Vinyl</u>	Baron 797
Bedroom #1	<u>Vinyl</u> Carpet	Hepburn 842
Bedroom #2	<u>Vinyl</u> Carpet	Hepburn 842
Bedroom #3	<u>Vinyl</u> Carpet	Hepburn 842
Bedroom #4	Vinyl Carpet	



Homebuyer TD

Homebuyer Services TJL

Co-Homebuyer _____

Construction _____

Address: 1320 S 23rd St. Homebuyer: Tyriesha Doyle House Plan: 3.1419

DESIGN OPTIONS:


Option	Additional Information	Cost
Dishwasher		400
Vinyl Flooring		675
Gutter guards	if necessary	250
2 ceiling fans	if needed	160
	Total:	1485

Homebuyer TD

Homebuyer Services TJL

Co-Homebuyer _____


Construction _____




CONSTRUCTION WORKSHEET



FRONT ELEVATION



BACK ELEVATION



1320 S. 23rd St.

Revisions:		
1	9/12/18	E. Kennedy
2		
3		
4		
5		
6		
7		
8		
9		

2018 STANDARD

DATE	DATE	DATE
TRAFFICMAN		
FAMILY SERVICES		
CITY/STATE OF CONSTRUCTION		





TIME	3,1419 Recycle 2018	DATE	9/13/18
	3 BDR/1BATH		
	1320 S. 23RD ST.		
SPACE	AS NOTED		


Sheet No:

A-8
CONSTR. PLANS

CONSTRUCTION WORKSHEET



NORTH ELEVATION



EAST ELEVATION

Revisions:		
1	8/12/18	E. Kennedy
2		
3		
4		
5		
6		
7		
8		
9		

2018 STANDARD

	DATE	DATE	DATE
HOMEOWNER			
FAMILY SERVICES			
DEPARTMENT OF CONSTRUCTION			



Title: 3,1419 Recycle 2018
3 BDR/1BATH
1320 S. 23RD ST.

ISSUES NOTED: 06/13/18

A-9
CONSTR. PLANS




VINYL



CARPET

CONSTRUCTION WORKSHEET

Flooring Options



Revisions:		
1	8/12/18	E. Kennedy
2		
3		
4		
5		
6		
7		
8		
9		

2018 STANDARD		
OWNER	DATE	DATE
PROJECT SERVICES		
DIRECTOR OF CONSTRUCTION		



Title:	3,1419 Recycle 2018 3 BDR/1BATH 1320 S. 23RD ST.
Scale:	AS NOTED
Date:	8/13/18

Sheet No.:
A-10
CONSTR. PLANS