

Address: 1807 Bank Homebuyer: Airraka

Plan: 3.14

DESIGN CONTRACT 2016



Homebuyer: Airrka Murphy _____

Advocate: Portland Advocate Team _____

Project Manager: Mark Weaver _____

House Leader: Steve Holm _____

Final Contract As Of:

Date: 10/3/17

Time: 9:00am

Construction Information:

<input type="checkbox"/>	Lot Offer Incentives (if any):
<input type="checkbox"/>	Lot Development Information (trees, fences, lot improvement):
<input type="checkbox"/>	Neighborhood Restrictions affecting Design:
<input type="checkbox"/>	Concrete information: None

Homebuyer AM

FSO W

Co-Homebuyer _____

Construction _____

Address: 1807 Bank Homebuyer: Airraka

Plan: 3.14

SIDING COLOR:

Iron Gray	<u>Evening Blue</u>	Mountain Sage	Heathered Moss	Soft Green
Autumn Tan	Timber Bark	Khaki Brown	Cobble Stone	Sail Cloth
Harris Cream	Monterey Taupe	Countrylane Red	Tuscan Gold	

SHUTTER COLOR:

Brown	<u>Black</u>	Red	Pebblestone Clay
Dark Spruce	<u>White</u>	Navy	Georgetown Blue

KITCHEN APPLIANCE COLOR:

White Black

KITCHEN COUNTERTOP COLOR:

<u>Blackstar Granite 4551K-01</u>	Graphite Nebula 4623-60	Black 1595-60
Milano Amber 4724K-60	Milano Quartz 4726K-60	Fresco 4207-60
Antique Roca 4838-38	Terra Roca 4837-38	Natural Almond D30-60
Neutral Glace 4143-60	Beige Pampas 4170-60	Mystique Dawn 4762-60
Designer White D354-60	Mystique Mount 4761-60	Almond Leather 2932-60

FLOORING:

Room	Type	Color
Living Room	<u>Laminate</u> Carpet	
Hallway (downstairs)	<u>Laminate</u> Carpet	
Staircase	<u>Carpet</u>	721 Desert Sands
Hallway (upstairs)	Laminate <u>Carpet</u>	721
Kitchen/Dining	Laminate <u>Vinyl</u>	3821 Kingsbridge
Bathroom #1	Laminate <u>Vinyl</u>	3821
Bathroom #2	Laminate <u>Vinyl</u>	3821
Laundry/Half-bath	Laminate <u>Vinyl</u>	3821
Bedroom #1	<u>Laminate</u> Carpet	
Bedroom #2	Laminate <u>Carpet</u>	420 Blue Jeans
Bedroom #3	Laminate <u>Carpet</u>	420 Blue Jeans
Bedroom #4	Laminate <u>Carpet</u>	

DESIGN OPTIONS:

Option	Additional Information	Cost
Crowd Shower Rod		30
Tool box		50
Blinds (2)	LR	140
Ceiling Fans	LR, Rear lower	160
Dishwasher		400
Concrete	Rear Lower Bd, LR, Hall	730
Total:		\$ 1510 ✓

Homebuyer AM

FSO ✓



Co-Homebuyer _____

Construction _____

AM
e

20170912 Plan 3.14R 1807 Bank

Standard Flooring & Baseboard
1st Floor



CARIN

AMM

Standard Flooring & Baseboard
2nd Floor

20170912 Plan 3.14R 1807 Bank

